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Window Schedule

Floor  GF-Ground Floor

Floor  01-First Floor

Window No

GW01
GW02
GW03
GW04
GW05
GW06
GW07

FW01
FW02
FW03
FW04
FW05
FW06
FW07
FW08

Location

Plot 15 Kitchen
Plot 16 Living Room
Plot 16 Living Room
Plot 16 Kitchen / Dining
Plot 16 Kitchen / Dining
Plot 16 Kitchen / Dining
Plot 15 Living Room

Plot 15 Bedroom 1
Plot 16 Bathroom
Plot 16 Bedroom 2
Plot 16 Bedroom 1
Plot 16 Bedroom 1
Plot 16 Bedroom 1
Plot 16 Bedroom 3
Plot 15 Bedroom 2

W x H Size

1,135×1,050
1,135×1,200
1,135×1,200
1,135×1,200
1,135×1,050
1,135×1,050
1,135×1,200

1,135×1,200
685×1,050
1,135×1,200
685×1,050
1,135×1,200
1,135×1,200
1,135×1,200
1,135×1,200

Glazing

4/16/4 clear
4/16/4 clear
4/16/4 clear
4/16/4 clear
4/16/4 clear
4/16/4 clear
4/16/4 clear

4/16/4 clear
4/16/4 obscure
4/16/4 clear
4/16/4 clear
4/16/4 clear
4/16/4 clear
4/16/4 clear
4/16/4 clear

Egress

-
-
-
-
-
-
-

Yes
-
Yes
-
-
Yes
Yes
Yes
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HEALTH AND SAFETY INFORMATION
1. All brick/blockwork to be constructed from a stable platform utilising a suitable 
scaffold or supported mid floor.
2. Triangular restraint frames should be utilised in areas where free standing 
brick/blockwork is liable to collapse under high winds.
3. Increased risk of 2 storey fall when temporary boarding & joists are removed 
from both stairwell openings when fitting staircases.
4. First floor widespan (apartment block only) to be installed by specialist 
contractor. blocks to be checked for defects on a weekly basis and replaced 
where necessary.
5. All steel work/trusses/timber frame panels to be installed using appropriate 
handling equipment, using lifting cranes where necessary and in accordance with 
the safe system of working. Unloaded/unsupported steels to be propped and 
secured in accordance with engineers guidance.
Note: The risks outlined above are in addition to the normal hazards and risks 
faced by a competent contractor, and are to be read in conjunction with the job 
specific risk assessment.

ELEVATION NOTES
1. Window, external doors & GRP canopy styles may vary. Refer to plot schedules.
2. French doors to be fitted with safety glazing.
3. RWP positions may vary, block foundation plans to take precedent
4. Refer to External Materials Schedule for material allocation and specification.
5. Provide lead flashing, cavity tray & soakers, stepped as applicable, at all 
wall/roof or canopy abutments, & underside of cills to vertical tile hanging.
6. SVPs to terminate minimum 900mm above openings.
7. Provide ventilation to timber frame cavity in accoradnce with NHBC Chapter 
6.2 p.10 - equivalent to open perpend every 1.2m. Where cavities are subdivided 
by cavity barriers, provide vents to each section. Lateral restraint of gable end 
facing masonry to be tied back to timber frame panel in accordance with NHBC 
Technical Note 7.2/25. Additional wall ties to be provided as per detail 10 - refer to 
separate detail for further information.

WINDOW NOTES
1. Windows opening below 800mm, first floor & above:
- Windows openings between 600-800mm of ffl should have two horizontal bars to 
act as guarding.
- Windows opening between ffl - 600mm must have a horizontal bar & non 
climbable vertical balustrading.
- All guarding & balustrading must resist horizontal forces given in BS 6399.
2. All external doors and windows to comply with B.R. AD Part Q.
3. All windows above Ground floor to be provided with easy-clean hinges.

KEY
EG - Egress window
Obs - Obsucre Glazing
LG - Laminated Glass (to all ground floor and accesible windows/doors)
TG - Toughened Glass (to diagram 5.1 in Part K)

MOVEMENT KEY - Refer to engineers drawing for details and specification 

- Denotes vertical movement joints as per engineers details

- Denotes bedjoint reinforcement above and below 
openings as per engineers details (Ancon AMR/5/D3.0/W60)

GENERAL NOTES
1. This drawing must not be scaled.
2. This drawing is to be read in conjunction with:

- all other project drawings.
- Current building regulations, N.H.B.C. & Housing Association 

Specifications.
3. All details and drawings must be read in conjunction with Crayfern Homes 
specification.
4. For SAP and Energy requirements Please refer to SAP ASSESSOR documentation
1. Drawings to be read in conjunction with Structural Engineer engineering 
drawings.
2. All steelwork to be finished with intumescent paint achieving 30min fire rating.
3. All masonry either side steel roof frames should be tied to the steelwork using 
min 100mm long frame cramps with a de-bonded sleeve (ancon ppb cramp
or similar & approved).
4. Kitchen layout indicative, refer to specialist designs.
5. Separating wall to be taken to underside of roof covering and a non 
combustible material provided within voids.
6. Windows to be set minimum 30mm into cavity.
7. Cavity barriers to all Party Wall junctions.
8. Flush threshold to front entrance (see standard construction details for 
construction method).
9. WC door to be set back 250mm from the pan on side entrance WCs.
10. Loft hatches to be 1/2 hour fire rated and insulated.
11. Proprietory fire collars to be provided to all pipes passing through 
compartment floors providing 1 hour fire resistance.

FRONT ELEVATION SIDE ELEVATION
MATERIAL SCHEDULE
Note: Refer to Crayfern external material schedule for plot specific scheduling.

- Facing Brick Type 1

- Facing Brick Type 2

- Vertical Tile Hanging

- Detail brick - Banding 

- Detail Brick - Cant brick Cills

- Decorative Lead Flashing below cill

- Slate Effect Fibre cement tile 

- Plain roof tile - Flamed Red

- UPVC Gutters and RW Pipes (black)

- UPVC Fascias, bargeboards and Soffits (Black)

- Rooflight

- GRP Chimney

- UPVC Windows (White)

- Composite Front Entrance Door - (Black)

- Garage Personel Door
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House Type - 
Plot 15 - 2B - Affordable
Plot 16 - 3B - Affordable
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