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Existing bridleway to be
upgraded to Proposed 3m

wide pedestrian / cycle /
bridleway way

Upgraded bridleway to tie into
proposed 3.5m footway/cycle
link provided as part of Kings

Copse works.

Existing Havendale pedestrian
crossing to be formalised. New tactile

paving to be provided on both sides
and new drop kerb crossing provided

on north side

Bridlew
ay R

ef: 026/501/1

Bridlew
ay R

ef: 026/501/1

Bridlew
ay R

ef: 026/20/1

Existing footpath
connection retained

Existing footpath
connection retained

Existing footpath
connection retained

Existing footpath
connection retained

Existing footpath
connection retained

Existing footpath
connection retained

1.5 x 17m pedestrian visibility splay
based on 15m approach speed

towards junction (MfS) 1.5 x 43m pedestrian visibility splay

1.5 x 43m pedestrian visibility splay

NOTES

1 Do not scale from this drawing.

2 All errors, omission and discrepancies to be reported to the Engineer and
Peter Evans Partnership Ltd immediately.

3 Topographic survey provided by Siteline. drawing ref. 644KC02C dated
October 2023

4 The topographic survey has been drawn about an Ordnance Survey grid.

5 All levels are in metres and relate to an Ordnance Survey derived from GPS.

6 All setting out details and proposed levels based on topographic survey 
co-ordinate system.

7 Contractor to verify location of existing services prior to commencement of
any works.

8 Contractor to confirm location of services to isolate / divert / reconnect.

9 All electrical equipment removed by the contractor is to be disconnected
and made safe by qualified personnel prior to removal and/or
commencement of any works

10 Contractor to carry out PAK testing for presence of Coal Tar on all bitumen
areas within the construction area. Suitable remediation/removal and
disposal measures to be undertaken be the contractor should the presence
of Coal Tar be found

11 All highway construction details to be in accordance with Hampshire County
Council's Technical Guidance Notes and Highways England "Manual of
Contract Documents for Highway Works' (MCHW). Classified roads shall be
designed in accordance with CD series of Documents within DMRB

12 All covers within the highway (including private chambers) shall be in 
accordance with CD 534 and BS EN 124, stamped to indicate accreditation
by BSI, LRQA or SGSY and all those within the carriageway shall be grade
D400

13 All necessary steps shall be taken to provide temporary drainage outlets to
prevent ponding of surface water on lower carriageway layers until the
completion of the pavement and it's permanent drainage.

14 All road marking to be thermoplastic paint. Glass beads added to
reflectorised markings, where required.

15 All road markings and signs to be in accordance with The Traffic Signs 
Regulations and General Directions 2016 and its subsequent amendments.

16 All signs, posts and foundations designed using SignPlot software.
Foundation design based on PD 6547.

17 Contractor to verify spelling/consistency on all signs and road markings prior
to painting/procurement. All errors/discrepancies to be reported to Peter
Evans Partnership Ltd. immediately.

18 Layout of tactile paving to be in accordance with "Guidance on the Use of
Tactile Paving" by the Department for Transport

19 Design details subject to approval by Hampshire County Council. Details
may change.

20 All street lighting to be in accordance with Hampshire County Council's
Technical Guidance Notes for street lighting.

21 For Site Location Plan see drawing no. 3743.20

22 For Existing Site Detail Plan see drawing no. 3743.21

23 For Overall Scheme Plan see drawing no. 3743.22

24 For Site Clearance Plan See drawing no. 3743.23

25 For Proposed General Arrangement see drawing no. 3743.24

26 For Proposed Levels and Setting Out Details see drawing no. 3743.25

27 For Proposed Surfacing Plan See drawing no. 3743.26

28 For Proposed Geometry Plan see drawing no. 3743.27

29 For Proposed Signs and Road Markings Plan see drawing no. 3743.28

30 For Location of Existing Services see drawing no. 3743.29

31 For Cross Sections see drawing no. 3743.30

32 For Longitudinal Sections see drawing no. 3743.31

33 For Typical Construction Details see drawing no. 3743.32

34 For Land Plan see drawing no. 3743.33

35 For Site Extent Plan see drawing no. 3743.34

STAGE 4 DESIGN RISK ASSESSMENT FOR BRIDLEWAY UPGRADE
WORKS

CONSTRUCTION PHASE RISK ASSESSMENT

ACTIVITY HAZARD
RISK ASSESSMENT

H M L

Working Adjacent to Road

Working adjacent to traffic on
Havendale and Kings Copse
Road. Traffic management in
temporary conditions,
Intrusion of runaway vehicles,
equipment/ materials dropped
from overhead, falls into
traffic route, collisions
between construction plant,
highway traffic & pedestrians,
noise, vibration, dust, vehicle
fumes.

X< >X

Excavation and protection of
existing services

Electrocution/ disruption of
services. Underground LV
cables, underground
telecoms, underground
surface water sewer,
underground storm water,
underground gas.

X< >X

Bridleway construction

Trees adjacent to works.

Risk of falling branches into
works area and public
highway

X< >X

Working near watercourse

Risk of drowning by of
persons slipping or tripping
into water;
The risk of water
contaminated by sewage or
rats;
Pollution of watercourses,
drains, sewers etc. because
of work activities

X< >X

KEY

Route of existing Bridleway

Publicly maintained Highway Boundary

Area of works
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Drawing Title
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Drawing Number Issue Status

Works on Kings Copse Avenue to
be agreed through a separate S278
agreement

Footway/cycle link to existing footpath
be agreed through a separate S278
agreement

Site access to be agreed
through a separate S278
agreement

EASTLEIGH BOROUGH COUNCIL

KINGS COPSE AVENUE, HEDGE END

BRIDLEWAY WORKS - OVERALL SCHEME PLAN

1:500

3743.23

07.05.25 LS MEC

FOR PRELIMINARY TECHNICAL APPROVAL

Highway boundary based on
HCC definitive records. Accuracy
of south side of Havendale to be
confirmed
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